INDIA NON JUDICIAL

Government of Karnataka

सत्यमेव जयते

e-Stamp

Certificate No.	:	IN-KA54152359462159Q
Certificate Issued Date	:	27-Sep-2018 02:00 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ KALYANNAGAR/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0846657382271777Q
Purchased by	:	N RAMAMURTHY
Description of Document	:	Article 12 Bond
Description	:	WORK ORDER AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	THE EXECUTIVE ENGINEER PROJECT YELAHANKA BBMP
Second Party	:	N RAMAMURTHY
Stamp Duty Paid By	:	N RAMAMURTHY
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

MANISHA SOUHARDA MULTI PURPOSE CO-OPERATIVE LTD. Kalyan Nagar, Bangalore-560 043 Ph: 9845363472

N RAMAMURTHY IN-KA54152359462159Q RS. 100 27-SEP-2018 02:00 PM

No. EE/Project/AG No: 18 /18-19 **DATED:** 07/10/18

Please write or type below this line

Agreement

This agreement, made on the **day of** 7th October 2018, between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part and **Sri. N Ramamurthy #5C-145, 5th Cross, 1st Main, East of NGEF Layout, Kasturinagar, Bangalore-43** (hereinafter called "the Contractor") of the other part.

7/x/18

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the BBMP is desirous that the Contractor execute the work of **"Construction of Sheltar and Power Connection for shredder in BWSSB Office Opposite"** Tender Notification **No: BBMP/YNK/EE(PROJECT)/TEND/07/2018-19, Dated: 10.08.2018 and BBMP/2018-19/BD/WORK_INDENT31339** (hereinafter called "the Works") and the Chief Engineer (Yelahanka) has accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs.5,05,827.03/- (Rupees Five Lakhs Five thousand Eight Hundred and Twenty Seven and Paisa Three only) which works out to be (-) 6.26% below the estimated cost of Rs.5,39,634.04 of CSR 2016-17** and the contractor has submitted the Security Deposit amounting to **Rs.25,500.00/- (Rupees Twenty Five Thousand Five hundred only) vide FDR No. MTL/TDR/J 010308, Karnataka Bank, Kasturinagar Branch, Bangalore Dt:27-09-2018 and the Difference tender amount of Rs.33,810.00/-(Rupees Thirty Three Thousand Eight hundred and Ten only) paid vide DD No. 295200, Karnataka Bank, Kasturinagar Branch, Bangalore Dt:04-10-2018. The Completion of the said project is 06 Months including monsoon. The defect liability period for the above work is 12 months** from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1.In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3.The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

I. Letter of Acceptance;
II. Notice to proceed with the works;
III. Contractor's Tender;
IV. Contract Data;
V. Conditions of contract (including Special Conditions of Contract);
VI. Specifications;
VII. Drawings;
VIII. Bill of Quantities; and
IX. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said
The Executive Engineer (Project division), Yelahanka Zone in the presence of:

Binding Signature of Contractor

Binding Signature of Employer

Executive Engineer
Project Division
Yelahanka Zone
Bangalore-92